


Mapping Perapihan Dinding



Lantai Lt I

Luas Pekerjaan :


Total Lt 1 : 192,55 m2 x Rp

= Rp

* Touch up (Perapihan Plamir dinding yang kasar/ngelotok) + Cat Jotun 0471 Interior + jotashield antifade white

- Pek Cat Langsung
- Touchup + Cat
- Bongkar Dinding (Ga using dihitung dulu)

Mapping Perapihan Dinding



Lantai Lt II

Luas Pekerjaan :


Total Lt 1 : 192,67x Rp

= Rp

* Touch up (Perapihan Plamir dinding yang kasar/ngelotok) + Cat Jotun 0471 Interior + jotashield antifade white

- Pek Cat Langsung
- Touchup + Cat
- Bongkar Dinding (Ga using dihitung dulu)

Mapping Cor Dak Lantai




Lantai Lt II

Luas Pekerjaan :

63,5 m2 + 6,5 m2 (spare) x Rp = Rp

* Bondek 0,75 + Wiremesh M8 K225 + Screed

Mapping Ganti Plafond



Lantai Lt I

Luas Pekerjaan :

Gypsum + Cat

56,2 m² x Rp = Rp


List Gypsum

55,8 m¹ x Rp = Rp

Plafond PVC

17,2 m² x Rp = Rp

Mapping Ganti Plafond




Lantai Lt II

Luas Pekerjaan :

Gypsum + Cat + Shadowline

52,7 m² x Rp = Rp

Mapping Penutup Lantai




Lantai Lt II

Luas Pekerjaan :

63,5 m² + 6,5 m² (spare) x Rp = Rp


Pemasangan WPC (Upah Tenaga)

Plaster Trasram Sisi Luar



Denah Balok Lt 2

Water Proofing & Screeding



Denah Balok Lt 2

Luas Pekerjaan :

Plaster bagian luar dinding

..... x Rp = Rp

Luas Pekerjaan :

Water Proofing + Screed

44,6 m2 x Rp = Rp

Luas Pekerjaan :